
EXHIBIT A

Description Quan 
tity

Unit  Cost $/Unit Including All
Burden, Insurance, Etc. 

 Total 

On Site Project Management
Project Executive 15 MO INCLUDED  INCLUDED 
Project Manager 15 MO $                                  12,250.00  $                              183,750.00 
Superintendent(s) 15 MO $                                  12,550.00  $                              188,250.00 
Assistant Superintendent(s) 15 MO INCLUDED AS NEEDED  INCLUDED AS NEEDED 
Office Engineer(s) 15 MO $                                    2,550.00  $                                38,250.00 
Project Expeditor MO NA  NA 
Scheduler 15 MO INCLUDED  INCLUDED 
Project Support Staff 15 MO INCLUDED  INCLUDED 
Cost Engineer 15 MO INCLUDED  INCLUDED 

Bonds and Insurance
Builder’s Risk Insurance 1 LS $                                  85,085.00  $                                85,085.00 
Payment, Performance and
Maintenance Bonds

1 LS  $                                118,000.00  $                              142,400.00 

Temporary Project Construction and
Utilities for CM Staff
Dumpsters for CM Staff 15 MO INCLUDED  INCLUDED 
Monthly Telephone Service 15 MO $                                       540.00  $                                  8,100.00 
Project Water 15 MO $                                         55.00  $                                     825.00 
Temporary Toilets 15 MO $                                    1,340.00  $                                20,100.00 
Temporary Fire Protection 15 MO $                                         22.00  $                                     330.00 
Telephone System Installation 1 LS $                                       200.00  $                                     200.00 
Ceremonies 1 LS INCLUDED  INCLUDED 

Field Offices and Office Supplies for
CM Staff
Partnering Costs LS NA  NA 
Job Photos and Videos 15 MO $                                       160.00  $                                  2,400.00 
CM Project Specific Signage 1 LS $                                    1,500.00  $                                  1,500.00 
Postage and Deliveries 15 MO $                                       215.00  $                                  3,225.00 
Mobilization for Office Trailers 1 LS $                                    1,650.00  $                                  1,650.00 
Monthly Office Rental Costs 15 MO $                                       975.00  $                                14,625.00 
Storage Trailers 15 MO INCLUDED  INCLUDED 
Field Office Equipment 15 MO $                                         75.00  $                                  1,125.00 
Vehicles including Fuel, Maintenance and 
Insurance

15 MO  $                                    2,540.00  $                                38,100.00 

Safety Equipment 15 MO $                                       215.00  $                                  3,225.00 
First Aid Supplies MO INCLUDED  INCLUDED 
Job Office Supplies 15 MO $                                       110.00  $                                  1,650.00 
Janitorial Supplies 15 MO INCLUDED  INCLUDED 
Project Computers and Software 15 MO INCLUDED  INCLUDED 
Field Office Furniture 15 MO INCLUDED  INCLUDED 
Copy Machine and Supplies 15 MO INCLUDED  INCLUDED 
Communications Equipment 15 MO INCLUDED  INCLUDED 
Advertising 15 MO INCLUDED  INCLUDED 

TOTAL GENERAL CONDITIONS  $                              734,790.00 

General Conditions

Allowable General Conditions Worksheet
Below is a list of Allowable General Conditions for the construction of the City of Boerne Future Municipal Offices.  
List all project management, bonds, insurance, field office and office supplies costs for the Project below and enter 
the total as the ‘Not‐To‐Exceed General Conditions Costs’ as No. 3 on the Proposal Form.



**Performance, Payment, Maintenance Bonds, and Insurances based on upper CCL limit of $15,575,000***


