

**BID OPENING RESULTS****Project:** WWTRC BNR Mixers and WAS Piping Improvements, WWTP UV Equipment Replacement**Bid OpeningDate:** 10/8/2019**Time:** 10:00 AM**Estimated Cost:** BNR /WAS: \$105,100 UV Replacement: \$445,800**Total:** \$550,900

Company	Bid Amount	Addendum Y/N	Bid Bond Y/N	Qualifications Y/N
Associated Construction Partners	BNR/WAS: \$121,250	Y	Y	Y
	UV: \$428,000			
	Total: \$549,250			
NGC Contractors	BNR/WAS: \$94,800	Y	Y	Y
	UV: \$524,100			
	Total: \$618,900			
Keystone Construction	BNR/WAS: \$96,000	Y	Y	Y
	UV: \$ 591,000			
	Total: \$687,000			
Shannon Monk	BNR/WAS: \$126,000	Y	Y	Y
	UV: \$ 616,000			
	Total: \$742,000			